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Project Team Introductions

Karen Powell, Project Manager
Pepper Powell, Project Coordinator

Sajid Sulaiman, Construction Manager,
Swinerton Management & Consulting

Merideth Marschak, Noll & Tam
Architects and Planners, Architect

Jeff Sultan, IMS Power Electrical
Engineer

Kurt Dodge, IOR, CIS, Inc.



Qualification Conference
Administration

Conference (Mandatory for electrical subcontractors
desiring to bid / be listed on bids, Optional for other team
members)

Sign-in Sheet
Attendance Confirmation (receipt)
Request web-site log-in: email

CSM North Gateway Phase |; Load Center 8 Project
Website


mailto:plan@smccd.edu
http://www.smccd.edu/accounts/smccd/departments/facilities/CSM_NorthGW01.shtml
http://www.smccd.edu/accounts/smccd/departments/facilities/CSM_NorthGW01.shtml

Construction Contract Value

Engineer’s Estimate:

$1,400,000



Project Scope

= Decommission existing Load Center 4

= Decommission existing transformer and
switch at East entrance to Building 18

= Construct housekeeping pads, enclosures,
other miscellaneous structures

= Install Load Center 8 Equipment
s Coordinate cut-over
s Construct site wall






C10 Qualification Process

Request Log-In:

Completion and submission of Statement
of Qualifications


mailto:plan@smccd.edu

C10 Qualification Process

New applicants:

= Table of Contents
Section A: Contact Information
Section B: Contractor’s License

Section C: Other Information about Your Firm (Ownership, license
changes)

Section K: Bonding

Section L: Key Personnel

Section M: Recent Project Experience — past 24 months
PROJECT #1

PROJECT #2

PROJECT #3

Section O: Declaration




C10 Qualification Process

2010 Pre-Qualified firms:

Have you successfully performed at least 2 power
cut-overs of 12KV or greater in an occupied
facility in the last 24 months, on projects that
iIncluded underground ducts, substructures, pads
and related equipment ? If yes, please upload
project information sheet including project and
owner name, installation dates, details of
electrical scope performed and reference contact
information for at least two projects.




C10 Qualification Evaluation
Criteria

Professional licensure in good standing
Bonding Capacity

Verified successful completion of comparable
projects
= Zero lost time accidents

= Client satisfaction with cut-over coordination




C10 Qualification Process

Firms not yet qualified with SMCCCD will submit full
application

Firms already qualified with SMCCCD for 2010 will
submit supplemental guestions only

All submittals will be processed on-line at:


http://www.smccd.edu/accounts/smccd/departments/facilities/CSM_NorthGW01.shtml
http://www.smccd.edu/accounts/smccd/departments/facilities/CSM_NorthGW01.shtml

C10 Qualification Process

Submittals must be finalized and completely
uploaded no later than 5 pm Wednesday July

21, 2010. Uploads will not be accepted after
5 pm 7/21/10



Qualification Process & Timeline

Request for Qualifications published June 22 & 29, 2010 on the
SMCCD website

Qualification Conferences
= [uesday June 29, 2010 2:00 pm — 4:00 pm
= [hursday July 8, 2010 2:00 pm — 4:00 pm

Statements of Qualifications Due
= July 21, 2010, 5:00 PM

Posting of Qualified C10 Contractors
= Evaluation of SoQs: July 22 — July 28, 2010 (assuming timely
reference responses)

= Post Qualified C10’s: July 29, 2010 (assuming timely reference
responses)


http://www.smccd.edu/accounts/smccd/departments/facilities/CSMBusOps.shtml
http://www.smccd.edu/accounts/smccd/departments/facilities/CSM_NorthGW01.shtml
http://www.smccd.edu/accounts/smccd/departments/facilities/CSM_NorthGW01.shtml

CSM North Gateway Phase |: Load
Center 8

Legal Notice / Invitation to Bid Published: July
22 & July 29, 2010

Mandatory Pre-Bid Conferences (Prime
Contractors): July 29 & August 5

Last RFI Accepted: August 11, 2010
Final Addenda Issued: August 16, 2010

Bids Submitted: Thursday August 19, 2010
not later than 2 pm



Question & Answer
plan@smccd.edu



mailto:plan@smccd.edu

