
San Mateo County Community College District Bid No. 86459 
Athletic Facilities Improvements 
 

November 2003 01780 - 1 Project Record Documents 
 

DIVISION 1 GENERAL REQUIREMENTS 

SECTION 01780 

PROJECT RECORD DOCUMENTS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Administrative and procedural requirements for Project Record Documents. 
B. Project Record Documents required include: 

1. Marked-up copies of Drawings 
2. Marked-up copies of Shop Drawings 
3. Newly prepared Drawings 
4. Marked-up copies of Specifications, Addenda, Change Orders and CCDs 
5. Marked-up Product Data submittals 
6. Record Samples 
7. Field records for variable and concealed conditions 
8. Record information on Work that is recorded only schematically 

C. Specific Project Record Documents requirements that expand requirements of this Section are included in the 
individual Sections of Divisions 2 through 17. 

D. General Project closeout requirements are included in Section 01770 (Contract Closeout). 
E. Maintenance of Documents and Samples: 

1. Store Project Record Documents and Samples in the field office apart from Contract Documents used for 
construction. 

2. Do not permit Project Record Documents to be used for construction purposes.  
3. Maintain Project Record Documents in good order and in a clean, dry, legible condition.   
4. Make Documents and Samples available at all times for inspection by District. 

F. District will provide one full size blueline set of the Drawings and one Project Manual  for Contractor’s use for 
recording as-built conditions. 

1.2 PROJECT RECORD DRAWINGS 

A. Mark-up Procedure:  During the construction period, maintain a set of blueline or blackline prints of Contract 
Drawings and Shop Drawings for Project Record Documents purposes.  Label each document (on first sheet or 
page) “PROJECT RECORD” in 2-inch high printed letters.  Keep record documents current.  Note:  A 
reference by number to a Change Order, CCD, RFI, RFQ, RFP, Field Order or other such document is not 
acceptable as sufficient record information on any record document.  Do not permanently conceal any Work 
until required information has been recorded. 
1. Mark these Drawings to indicate the actual installation where the installation varies appreciably from the 

installation shown originally.  Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later.  Items required to be marked include but are not limited to: 
a. Dimensional changes to the Drawings 
b. Revisions to details shown on the Drawings 
c. Depths of various elements of foundation in relation to main floor level or survey datum 
d. Horizontal and vertical location of underground utilities and appurtenances referenced to permanent 

surface improvements 
e. Location of internal utilities and appurtenances concealed in construction referenced to visible and 

accessible features of structure 
f. Locations of underground work, points of connection with existing utilities, changes in direction, 

valves, manholes, catch basins, capped stub outs, invert elevations, and similar items 
g. Actual numbering of each electrical circuit 
h. Field changes of dimension and detail 
i. Revisions to routing of piping and conduits 
j. Revisions to electrical circuitry 
k. Actual equipment locations 
l. Duct size and routing 
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m. Changes made by Change Order or CCD 
n. Details not on original Contract Drawings 

2. Mark completely and accurately Project Record Drawing prints of Contract Drawings or Shop Drawings, 
whichever is the most capable of showing actual physical conditions.  Where Shop Drawings are marked, 
show cross-reference on Contract Drawings location. 

3. Mark Project Record Drawing sets with red, erasable colored pencil; use other colors to distinguish 
between changes for different categories of the Work at the same location. 

4. Mark important additional information that was either shown schematically or omitted from original 
Drawings. 

5. Note CCD numbers; alternate numbers, Change Order numbers, and similar identification. 
6. Responsibility for Mark-up:  Where feasible, the individual or entity who obtained Project Record Drawing 

data, whether the individual or entity is the installer, Subcontractor, or similar entity, is required to prepare 
the mark-up on Project Record Drawings. 
a. Accurately record information in an understandable and legible drawing technique. 
b. Record data as soon as possible after it has been obtained.  In the case of concealed installations, 

record and check the mark-up prior to concealment. 
B. Preparation of Record Drawings:  Immediately prior to inspection for Certification of Substantial Completion, 

review completed marked-up Project Record Drawings with District.  When authorized, prepare a full set of 
correct transparencies of Contract Drawings and Shop Drawings. 
1. Incorporate changes and additional information previously marked on print sets.  Erase, redraw, and add 

details and notations where applicable.  Identify and date each Drawing; include the printed designation 
“PROJECT RECORD DRAWING” in a prominent location on each Drawing.  

2. Refer instances of uncertainty to District for resolution. 
3. Distribution:  Whether or not changes and additional information were recorded, organize and bind original 

marked-up set of prints that were maintained during the construction period into manageable sets.  Bind the 
set with durable paper cover sheets, with appropriate identification, including titles, dates, and other 
information on cover sheets. 

C. Distribution of Marked-Up Drawings:  Submit the marked-up Project Record Drawings set to District for 
District’s records. 

D. Shop Drawings and Samples:  Maintain as record documents; legibly annotate Shop Drawings and Samples to 
record changes made after review. 

E. In addition to requirements of this Section, comply with supplemental requirements of Divisions 15 and 16.  
1. Divisions 15 and 16 of the Specifications require the preparation of large scale, detailed layout drawings of 

the Work of those Divisions.  These layout drawings are not Shop Drawings as defined by Document 
00700 (General Conditions), but together with Shop Drawings or layout drawings of all other affected 
Sections are used to check, coordinate, and integrate the work of the various Sections. 

2. Include these layout drawings as part of the Project Record Documents. 

1.3 PROJECT RECORD SPECIFICATIONS 

A. During the construction period, maintain one copy of the Project Specifications, including addenda and 
modifications issued, for Project Record Documents purposes. 

B. Mark the Project Record Specifications to indicate the actual installation where the installation varies 
substantially from that indicated in Specifications and Modifications issued.  Note related Project Record 
Drawing information, where applicable.  Give particular attention to substitutions, selection of product options, 
Change Order and Construction Change Directive work, and information on concealed installation that would 
be difficult to identify or measure and record later. 
1. In each Specification Section where products, materials or units of equipment are specified or scheduled, 

mark the copy with the proprietary name and model number of the product furnished. 
2. Record the name of the manufacturer, catalog number, supplier and installer, and other information 

necessary to provide a record of selections made and to document coordination with Project Record 
Product Data submittals and maintenance manuals. 

3. Note related Project Record Product Data, where applicable, for each principal product specified, indicate 
whether Project Record Product Data has been submitted in maintenance manual instead of submitted as 
Project Record Product Data. 

4. Upon completion of mark-up, submit Project Record Specifications to District for District’s records. 
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1.4 ADDITIONAL REQUIREMENTS FOR FINAL PROJECT RECORD DOCUMENTS 

A. Prior to Substantial Completion of the Work, District will make available to Contractor originals of the 
Drawings and Specifications, as Microsoft® Word 2000 for Windows, and AutoCAD 2000 Land Development 
Desktop for Windows in drawing format (.DWG) files.  Note all changes thereon for the final Project Record 
Documents and provide one set of mylar reproducibles, one set of revised Specifications and one set of disks or 
CDs to be submitted to District.  

B. After Substantial Completion and before Final Completion, carefully transfer all data shown on the job set of 
Record Drawings to the corresponding computer files, coordinating the information as required.  

C. Clearly indicate at each affected detail and other drawings a full description of changes made during 
construction, and the actual location of items as previously specified. 

D. “Cloud” all affected areas. 
E. Stamp each Record Drawing with the following information:  

1. Project Record Document. 
2. Prepared by:  Contractor’s name, permanent address. 
3. Date prepared. 
4. Contractor’s signature. 
5. District Contract Number. 

1.5 PROJECT RECORD PRODUCT DATA 

A. During the construction period, maintain one copy of each Project Record Product Data submittal for Project 
Record Document purposes. 
1. Mark Project Record Product Data to indicate the actual product installation where the installation varies 

substantially from that indicated in Project Record Product Data submitted.  Include significant changes in 
the product delivered to the Sites, and changes in manufacturer’s instructions and recommendations for 
installation. 

2. Give particular attention to information on concealed products and installations that cannot be readily 
identified and recorded later. 

3. Note related Change Orders and mark-up of Project Record Drawings, where applicable. 
4. Upon completion of mark-up, submit a complete set of Project Record Product Data to District for 

District’s records. 
5. Where Project Record Product Data is required as part of maintenance manuals, submit marked-up Project 

Record Product Data as an insert in the manual, instead of submittal as Project Record Product Data. 
6. Contractor is responsible for mark-up and submittal of Project Record Product Data for its own Work. 

B. Material, Equipment, and Finish Data:  
1. Provide data for primary materials, equipment and finishes as required under each Specification Section. 
2. Submit two sets prior to final inspection, bound in 8-1/2 inches by 11 inches three-ring binders with 

durable plastic covers; provide typewritten table of contents for each volume. 
3. Arrange by Specification Section number and give names, addresses, and telephone numbers of 

Subcontractors and suppliers.  List: 
a. Trade names. 
b. Model or type numbers. 
c. Assembly diagrams. 
d. Operating instructions. 
e. Cleaning instructions. 
f. Maintenance instructions. 
g. Recommended spare parts. 
h. Product data. 

1.6 MISCELLANEOUS PROJECT RECORD SUBMITTALS 

A. Refer to other Specification Sections for miscellaneous record keeping requirements and submittals in 
connection with various construction activities.  Immediately prior to Substantial Completion, complete 
miscellaneous records and place in good order, properly identified and bound or filed, ready for use and 
reference.  Submit to the District for District’s records.  Categories of requirements resulting in miscellaneous 
records include, but are not limited to, the following: 
1. Field records on excavations and foundations 
2. Field records on underground construction and similar work 
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3. Survey showing locations and elevations of underground lines 
4. Invert elevations of drainage piping 
5. Surveys establishing building lines and levels 
6. Authorized measurements utilizing unit prices or allowances 
7. Records of plant treatment 
8. Ambient and substrate condition tests 
9. Certifications received in lieu of labels on bulk products 
10. Batch mixing and bulk delivery records 
11. Testing and qualification of tradespersons 
12. Documented qualification of installation firms 
13. Load and performance testing 
14. Inspections and certifications by governing authorities 
15. Leakage and water-penetration tests 
16. Fire resistance and flame spread test results 
17. Final inspection and correction procedures 

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION 

3.1 RECORDING 

Post changes and modifications to the Contract Documents as they occur.  Do not wait until the end of the Project.  
District may periodically review Project Record Documents to assure compliance with this requirement. 

3.2 SUBMITTAL 

A. At completion of Project, deliver Project Record Documents to District. 
B. Accompany submittal with transmittal letter containing: 

1. Date 
2. Project title and number 
3. Contractor’s name and address 
4. Number and title of each Project Record Document 
5. Certification that each document as submitted is complete and accurate, and signature of Contractor or 

Contractor’s authorized representative. 

 

END OF SECTION 


