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DIVISION 1 GENERAL REQUIREMENTS 

SECTION 01420 

REFERENCES AND DEFINITIONS 

PART 1 GENERAL 

1.1 SUMMARY 

A. Section Includes:  Reference standards, abbreviations, symbols, and definitions used in Contract Documents. 
B. Full titles are given in this Section for standards cited in other Sections of Specifications. 
C. Material and workmanship specified by reference to number, symbol, or title of specific standard such as state 

standard, commercial standard, federal specifications, technical society, or trade association standard, or other 
similar standard, shall comply with requirements of standards except when more rigid requirements are 
specified or required by applicable codes. 

D. Standards referred to, except as modified herein, shall have full force and effect as though printed in the 
Contract Documents.  Standards are not furnished to Contractor because manufacturers and trades involved are 
assumed to be familiar with their requirements. 

1.2 REFERENCE TO STANDARDS AND SPECIFICATIONS OF TECHNICAL SOCIETIES; REPORTING 
AND RESOLVING DISCREPANCIES 

A. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, 
or to the laws or regulations of any governmental authority, whether such reference be specific or by 
implication, shall mean the latest standard, specification, manual, code, or laws or regulations in effect at the 
time of opening of Bids, except as may be otherwise specifically stated in the Contract Documents.  

B. If during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 
within the Contract Documents or between the Contract Documents and any provision of any such law or 
regulation applicable to the performance of the Work or of any such standard, specification, manual, or code or 
of any instruction of any supplier, Contractor shall report it in writing at once to Inspector, with copies to 
District’s Representative and Architect/Engineer, and Contractor shall not proceed with the Work affected 
thereby until consent to do so is given by District. 

C. Except as otherwise specifically stated in the Contract Documents or as may be provided by Change Order, 
CCD, or Supplemental Instruction, the provisions of the Contract Documents shall take precedence in resolving 
any conflict, error, ambiguity, or discrepancy between the provisions of the Contract Documents and: 
1. The provisions of any such standard, specification, manual, code, or instruction (whether or not specifically 

incorporated by reference in the Contract Documents); or  
2. The provisions of any such laws or regulations applicable to the performance of the Work (unless such an 

interpretation of the provisions of the Contract Documents would result in violation of such law or 
regulation). 

D. No provision of any such standard, specification, manual, code, or instruction shall be effective to change the 
duties and responsibilities of District, District’s Representative, Architect/Engineer or Contractor, or any of 
their subcontractors, consultants, agents, or employees, from those set forth in the Contract Documents, nor 
shall it be effective to assign to District, Engineer, or any of their consultants, agents, representatives or 
employees any duty or authority to supervise or direct the furnishing or performance of the Work or any duty or 
authority to undertake responsibility inconsistent with the provisions of the Contract Documents. 

E. Comply with the applicable portions of standards and specifications published by the technical societies, 
institutions, associations, and governmental agencies referred to in Specifications. 
1. Comply with referenced standards and specifications; latest revision in effect at the time of opening of 

Bids, unless otherwise identified by date.  
a. Exception:  Comply with issues in effect as listed in governing legal requirements. 

F. Referenced Grades, Classes, and Types:  Where an alternative or optional grade, class, or type of product or 
execution is included in a reference but is not identified in Drawings or in Specifications, provide the highest, 
best, and greatest of the alternatives or options for the intended use and prevailing conditions. 

G. Jobsite Copies:  
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1. Obtain and maintain at the Sites copies of reference standards identified on Drawings and in Specifications 
in order to properly execute the Work. 

2. At a minimum, the following shall be readily available at the Sites: 
a. Safety Codes:  State of California, Division of Industrial Safety regulations. 

H. Edition Date of References: 
1. When an edition or effective date of a reference is not given, it shall be understood to be the current edition 

or latest revision published as of the date of opening Bids. 
2. All amendments, changes, errata and supplements as of the effective date shall be included. 

I. ASTM and ANSI References:  Specifications and Standards of the American Society for Testing and Materials 
(ASTM) and the American National Standards Institute (ANSI) are identified in the Drawings and 
Specifications by abbreviation and number only and may not be further identified by title, date, revision, or 
amendment.  It is presumed that Contractor is familiar with and has access to these nationally- and industry-
recognized specifications and standards. 

1.3 ABBREVIATIONS 

A. Listed hereinafter are the various organizations or references which may appear in the Contract Documents, 
along with their respective acronyms and/or abbreviations: 
AA Aluminum Association 
AABC Associated Air Balance Council 
AAMA Architectural Aluminum Manufacturers Association 
AAP Affirmative Action Program 
AASHTO American Association of State Highway and Transportation Officials 
ABMA American Boiler Manufacturers Association 
ABPA American Board Products Association 
ACI American Concrete Institute 
AED Association of Equipment Distributors 
AGA American Gas Association 
AISC American Institute of Steel Construction 
AISI American Iron and Steel Institute 
AITC American Institute of Timber Construction 
AMCA Air Moving and Conditioning Association, Inc. 
ANSI American National Standards Institute (formerly American Standards Association) 
APA American Plywood Association 
ARI Air-Conditioning and Refrigeration Institute 
ASHRAE American Society of Heating, Refrigeration, and Air-Conditioning Engineers 
ASME American Society of Mechanical Engineers 
ASTM American Society for Testing and Materials 
AWCI Association of the Wall and Ceiling Industries 
AWPA American Wood- Preservers Association 
AWPB American Wood Preservers Bureau 
AWS American Welding Society 
AWWA American Water Works Association 
BIL Basic Insulation Level 
Cal/OSHA California Occupational Safety and Health Administration 
Caltrans State of California, Department of Transportation 
CBC California Building Code 
CCD Construction Change Directive 
CCR California Code of Regulations 
CEC California Electric Code 
CFR Code of Federal Regulations 
CISPI Cast Iron Soil Pipe Institute 
CLMFI Chain Link Fence Manufacturers Institute 
CMC California Mechanical Code 
CO Change Order 
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CPC California Plumbing Code 
CPM Critical Path Method 
CPUC California Public Utilities Commission 
CRA California Redwood Association 
CRSI Concrete Reinforcing Steel Institute 
CS Commercial Standards, U.S. Department of Commerce 
CSA Canadian Standards Association 
CTI Ceramic Tile Institute 
DHI Door and Hardware Institute 
DSA Division of State Architect (formerly known as the Office of the State Architect) 
EPA Environmental Protection Agency 
FGMA Flat Glass Marketing Association 
FM Factory Mutual 
FS Federal Specifications 
GA Gypsum Association 
HPMA Hardwood Plywood Manufacturers Association 
HVAC Heating, Ventilating and Air Conditioning 
I.D. Identification 
IACS International Annealed Copper Standards 
IAPMO International Association of Plumbing and Mechanical Officials 
ICBO International Conference of Building Officials 
ICEA Insulated Cable Engineers Association 
IEEE Institute of Electrical and Electronic Engineers, Inc. 
IES Illuminating Engineering Society 
ISA Instrumentation Society of America 
JATC Joint Apprenticeship Training Committee 
JV Joint Venture 
LBE Local Business Enterprise 
M.I. Middle Initial 
M/WBE Minority and/or Woman-Owned Business Enterprise 
MBE Minority Business Enterprise 
MIA Masonry Institute of America 
MIA Marble Institute of America 
MLSFA Metal Lath/Steel Framing Association 
MS Military Specifications 
MSDS Material Safety Data Sheet 
MSS Manufacturers Standardization Society of the Valve & Fitting Industry 
NAAMM National Association of Architectural Metal Manufacturers 
NACE National Association of Corrosion Engineers 
NBS National Bureau of Standards 
NEC National Electric Code 
NEMA National Electric Manufacturers Association  
NESC National Electrical Safety Code 
NFPA National Fire Protection Association 
NFPA National Forest Products Association 
NIOSH National Institute for Occupational Safety and Health 
NIST National Institute of Science and Technology (formerly the National Bureau of Standards) 
NOFMA National Oak Flooring Manufacturers Association 
NSF National Sanitation Foundation 
NTMA National Terrazzo & Mosaic Association 
NWWDA National Wood Windows and Doors Association 
OSHA  Occupational Safety and Health Administration 
OSHPD Office of Statewide Health Planning and Department 
PCA Portland Cement Association 
PCI Prestressed Concrete Institute 
PDI Plumbing and Drainage Institute 
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PG&E Pacific Gas and Electric Company 
PM Preventive Maintenance 
PR Proposal Request 
PS Product Standard, U. S. Department of Commerce 
RFI Request for Information 
RFP Request for Proposals 
RFS Request for Substitution 
RIS Redwood Inspection Service 
SDI Steel Deck Institute 
SFM State of California, Office of State Fire Marshal 
SIGMA Sealed Insulating Glass Manufacturers Association 
SJI Steel Joint Institute 
SMACNA Sheet Metal and Air Conditioning Contractors National Association 
SPIB Southern Pine Inspection Bureau 
SSPC Steel Structures Painting Council 
SWI Steel Window Institute 
TCA Tile Council of America 
TIE Time Impact Evaluation 
UBC Uniform Building Code 
UFC Uniform Fire Code 
UL Underwriters’ Laboratories, Inc. 
UMC Uniform Mechanical Code 
UPC Uniform Plumbing Code 
USA Underground Service Alert 
USC United States Code 
WCLIB West Coast Lumber Inspection Bureau 
WHI Warnock Hersey International a testing lab 
WIC Woodwork Institute of California 
WWPA Western Wood Products Association 
 

B. Abbreviations in Specifications:  
 
AWG American Wire Gauge 
accord Accordance 
Co. Company 
Corp. Corporation 
cm. centimeter (centimeters) 
cu. Cubic 
Div. Division 
dia. diameter 
ft. foot (feet) 
g./gr. gram (grams) 
gal. gallon (gallons) 
gpd gallons per day 
gpm gallons per minute 
hr. hour 
kg. kilogram (kilograms) 
in. inch (inches) 
Inc. Incorporated 
km. kilometer (kilometers) 
Kw Kilowatt 
l. liter (liters) 
lbs. pounds 
m meter (meters) 
Mfg. manufacturing 
Mg. milligram (milligrams) 
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ml./mls. milliliter (milliliters) 
mm. millimeter (millimeters) 
No.  number 
o.c. on centers 
O.D. outside diameter 
psi pounds per square inch 
psf pounds per square foot 
sq. square 
T & G tongue and groove 
U.S. United States 
yd. yard (yards) 
 

C. Abbreviations on Drawings: 
 
Additional abbreviations, used only on drawings, are indicated thereon. 
 

1.4 SYMBOLS 

A. Symbols in Specifications: 
 
: “shall be” or “shall” - where used within sentences or paragraphs 
#1 Number 
1# Pound 
& And 
% Percent 
C Centigrade 
F Fahrenheit 
° Degree 
/ per, except where used to combine words; example: power/fuel, and in that case it means and 
“ inch (inches) 
‘ foot (feet) 
@ At 
 

B. Symbols on Drawings: 
 
Symbols, used only on Drawings, are indicated thereon. 

1.5 DEFINITIONS 

A. Wherever any of the words or phrases defined below, or a pronoun used in place thereof, is used in any part of 
the Contract Documents, it shall have the meaning here set forth.  In the Contract Documents, the neuter gender 
includes the feminine and masculine, and the singular number includes the plural.  While District has made an 
effort to identify all defined terms with initial caps, the following definitions shall apply regardless of case 
unless the context otherwise requires: 
 
1. Addenda:  Written or graphic instruments issued prior to the opening of Bids, which clarify, correct, or 

change the bidding requirements or the Contract Documents.  Addenda shall not include the minutes of the 
Pre-Bid Conference and/or Site Visits.  

2. Agreement (Document 00520):  Agreement is the basic contract document that binds the parties to 
construction Work.  Agreement defines relationships and obligations between District and Contractor and 
by reference incorporates Conditions of Contract, Drawings, and Specifications and contains Addenda and 
all Modifications subsequent to execution of Contract Documents. 

3. Alternate: Work added to or deducted from the Base Bid, if accepted by District. 
4. Application for Payment:  Written application for monthly or periodic progress or final payment made by 

Contractor complying with the Contract Documents. 
5. Approved Equal:  Approved in writing by District as being of equivalent quality, utility and appearance. 
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6. Architect/Engineer:  If used elsewhere in the Contract Documents, “Architect/Engineer” shall mean a 
person holding a valid California State Architect’s or Engineer’s license representing the District in the 
administration of the Contract Documents.  Architect/Engineer may be an employee of or an independent 
consultant to District.  When Architect/Engineer is referred to within the Contract Documents and no 
Architect/Engineer has in fact been designated, then the matter shall be referred to District.  The term 
Architect/Engineer shall be construed to include employees of Architect/Engineer and/or employees that 
Architect/Engineer supervises.  When the designated Architect/Engineer is an employee of District, his or 
her authorized representatives on the Project will be included under the term Architect/Engineer.  If 
Architect/Engineer is an employee of District, Architect/Engineer is the beneficiary of all Contractor 
obligations to District, including without limitation, all releases and indemnities.  Refer to Section 341, Part 
1, Title 24, California Code of Regulations. 

7. Asbestos:  Any material that contains more than one percent asbestos and is friable or is releasing asbestos 
fibers into the air above current action levels established by OSHA or Cal/OSHA. 

8. Bid:  The offer or proposal of the Bidder submitted on the prescribed form(s) setting forth the prices for the 
Work to be performed. 

9. Bidder:  One who submits a Bid. 
10. Bidding Documents:  All documents comprising the Project Manual (including all documents and 

specification sections listed on Document 00010 [Table of Contents]), including documents supplied for 
bidding purposes only and Contract Documents. 

11. Board:  The Board of Trustees of the District. 
12. Business Day:  Any Day other than Saturday, Sunday, and the following days that have been designated as 

holidays by District.  If a holiday falls on a Saturday, the preceding Friday will be the holiday.  If a holiday 
falls on a Sunday, the following Monday will be the holiday.  Refer to the District’s web site for a list of 
District observed holidays. 

13. By District:  Work that will be performed by District or its agents at the District’s expense. 
14. By Others:  Work that is outside scope of Work to be performed by Contractor under this Contract, which 

will be performed by District, other contractors, or other means. 
15. Change Order:  A written instrument prepared by District and signed by District and Contractor, stating 

their agreement upon all of the following: 
a. a change in the Work; 
b. the amount of the adjustment in the Contract Sum, if any; and 
c. the amount of the adjustment in the Contract Time, if any. 

16. Code Inspector:  A local or state agency responsible for the enforcement of applicable codes and 
regulations. 

17. Concealed:  Work not exposed to view in the finished Work, including within or behind various 
construction elements. 

18. Construction Change Directive:  A written order prepared and signed by District, directing a change in the 
Work and stating a proposed basis for adjustment, if any, in the Contract Sum or Contract Time, or both. 

19. Consultant:  See Document 00805 (Supplemental General Conditions – Hazardous Materials) (if included). 
20. Consulting Engineer: See Document 00520 (Agreement) (if this term is used). 
21. Construction Manager:  See Document 00520 (Agreement) (if this term is used). 
22. Contract Conditions:  Consists of two parts:  General Conditions and Supplemental Conditions. 

a. General Conditions are general clauses that are common to the District Contracts, including Document 
00700. 

b. Supplemental conditions modify or supplement General Conditions to meet specific requirements for 
this Contract, including Document 00800 and Document 00805 (if included). 

23. Contract Documents and Contract:  Contract Documents and Contract shall consist of the documents 
identified as the Contract Documents in Document 00520 (Agreement), plus all changes, addenda, and 
modifications thereto. 

24. Contract Modification:  Either: 
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a. a written amendment to Contract signed by Contractor and District; or 
b. a Change Order; or 
c. a Construction Change Directive; or  
d. a written directive for a minor change in the Work issued by District.  

25. Contract Sum:  The sum stated in the Agreement and, including authorized adjustments, the total amount 
payable by District to Contractor for performance of the Work and the Contract Documents.  The Contract 
Sum is also sometimes referred to as the Contract Price or the Contract Amount. 

26. Contract Time:  The number or numbers of Days or the dates stated in the Agreement  
a. to achieve Substantial Completion of the Work or designated milestones; and/or 
b. to complete the Work so that it is ready for final payment and is accepted. 

27. Contractor:  The person or entity identified as such in the Agreement and referred to throughout the 
Contract Documents as if singular in number and neutral in gender.  The term “Contractor” means the 
Contractor or its authorized representative. 

28. Contractor’s Employees:  Persons engaged in execution of Work under Contract as direct employees of 
Contractor, as Subcontractors, or as employees of Subcontractors. 

29. Day:  One calendar day of 24 hours measured from midnight to the next midnight, unless the word “day” is 
specifically modified to the contrary. 

30. Defective:  An adjective which, when modifying the word “Work,” refers to Work that is unsatisfactory or 
unsuited for the use intended, faulty, or deficient, that does not conform to the Contract Documents, or does 
not meet the requirements of any inspection, reference standard, test or approval referred to in the Contract 
Documents (including but not limited to approval of samples and “or equal” items), or has been damaged 
prior to final payment (unless responsibility for the protection thereof has been assumed by District).  
District is the judge of whether Work is defective. 

31. District:  The San Mateo County Community College District.  
32. District-Furnished, Contractor-Installed:  Items furnished by District at its cost for installation by 

Contractor at its cost under Contract Documents. 
33. District’s Representative(s):  See Document 00520 (Agreement). 
34. Drawings:  The graphic and pictorial portions of Contract Documents, wherever located and whenever 

issued, showing the design, location and dimensions of the Work, generally including plans, elevations, 
sections, details, schedules and diagrams. 

35. Equal:  Equal in opinion of District.  Burden of proof of equality is responsibility of Contractor. 
36. Exposed:  Work exposed to view in the finished Work, including behind louvers, grilles, registers and 

various other construction elements. 
37. Final Acceptance or Final Completion:  District’s acceptance of the Work as satisfactorily completed in 

accordance with Contract Documents.  Requirements for Final Acceptance/Final Completion include, but 
are not limited to: 
a. All systems having been tested and accepted as having met requirements of Contract Documents. 
b. All required instructions and training sessions having been given by Contractor. 
c. All Project Record Documents having been submitted by Contractor, reviewed by District and 

accepted by District. 
d. All punch list work, as directed by District, having been completed by Contractor. 
e. Generally all Work, except Contractor maintenance after Final Acceptance, having been completed to 

satisfaction of District. 
38. Force Account:  Work directed to be performed without prior agreement as to lump sum or unit price cost 

thereof, and which is to be billed at cost for labor, materials, equipment, taxes, and other costs, plus a 
specified percentage for overhead and profit. 

39. Furnish:  Supply only, do not install. 
40. Indicated:  Shown or noted on the Drawings. 
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41. Inspector. The person engaged by District to inspect the workmanship, materials, or manner of construction 
of buildings or portions of buildings, to determine if such construction complies with the Contract 
Documents and applicable codes.  The Inspector is subject to approval by the Architect/Engineer, District 
and, as appropriate, Division of the State Architect, and he will report to District.  Refer to section 4-333 
and section 4-342, Part 1, Title 24, California Code of Regulations. 

42. Install:  Install or apply only, do not furnish. 
43. Latent:  Not apparent by reasonable inspection, including but not limited to, the inspections and research 

required as a condition to bidding under the General Conditions. 
44. Law: Unless otherwise limited, all applicable laws including without limitation all federal, state, and local 

laws, statutes, standards, rules, regulations, ordinances, and judicial and administrative decisions 
45. Material:  This word shall be construed to embrace machinery, manufactured articles, materials of 

construction (fabricated or otherwise), and any other classes of material to be furnished in connection with 
Contract, except where a more limited meaning is indicated by context. 

46. Milestone:  A principal event specified in Contract Documents relating to an intermediate completion date 
or time prior to Substantial Completion of all Work. 

47. Modification:  Same as Contract Modification.  
48. Not in Contract:  Work that is outside the scope of Work to be performed by Contractor under Contract 

Documents. 
49. Notice of Completion: Shall have the meaning provided in California Civil Code Section 3093, and any 

successor statute. 
50. Off Site:  Outside geographical location of the Project.  
51. Partial Utilization: Use by District of a substantially completed part of the Work for the purpose for which 

it is intended (or a related purpose) prior to Substantial Completion of all of the Work. 
52. PCBs: Polyclorinated byphenyls. 
53. Phase:  A specified portion of the Work (if any) specifically identified as a Phase in Document 00520 

(Agreement) or Document 01100 (Summary).   
54. Product Data:  That information (including brochures, catalogue cuts, MSDS, etc.) supplied by the vendor 

describing the technical and commercial characteristics of the supplier equipment or materials, and 
accompanying commercial terms such as warranties, instructions and manuals. 

55. Progress Report:  A periodic report submitted by Contractor to District with progress payment invoices 
accompanying actual work accomplished to the Progress Schedule.  See Section 01320 (Progress Schedules 
and Reports) and Document 00700 (General Conditions). 

56. Project:  Total construction of which Work performed under Contract Documents may be whole or part. 
57. Project Float:  As defined in Section 01320, paragraph 1.2.B.3. 
58. Project Manual:  Project Manual consists of Bidding Requirements, Agreement, Bonds, Certificates, 

Contract Conditions, and Specifications.  
59. Project Record Documents:  All Project deliverables required under Sections 01700 et seq., including 

without limitation, as-built drawings, operations and maintenance manuals Installation, Operation, and 
Maintenance Manuals, and Machine Inventory Sheets.  

60. Provide:  Furnish and install. 
61. Request for Information (“RFI”): A document prepared by Contractor requesting information regarding the 

Project or Contract Documents as provided in Document 01250 (Modification Procedures).  The RFI 
system is also a means for District to submit Contract Document clarifications or supplements to 
Contractor. 

62. Request for Proposals (“RFP”):  A document  issued by District to Contractor whereby District may  
initiate changes in the Work or Contract Time as provided in Contract Documents.  See Document 01250 
(Modification Procedures).  

63. Request for Substitution (“RFS”):  A document prepared by Contractor requesting substitution of materials 
as permitted and to the extent permitted in Contract Documents.  See Section 01600 (Product 
Requirements). 
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64. RFI-Reply: A document consisting of supplementary details, instructions, or information issued by District 
that clarifies or supplements Contract Documents, and with which Contractor shall comply.  RFI-Replies 
do not constitute changes in Contract Sum or Contract Time except as otherwise agreed in writing by 
District.  RFI-Replies will be issued through the RFI administrative system.  

65. Samples:  Physical examples of materials, equipment, or workmanship that are representative of some 
portion of the Work and which establish the standards by which such portion of the Work will be judged.  

66. Shop Drawings:  All drawings, diagrams, illustrations, schedules and other data or information which are 
specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some 
portion of the Work. 

67. Shown:  As indicated on Drawings. 
68. Site:  The particular geographical location of Work performed pursuant to Contract Documents.  
69. Specifications:  The written portion of the Contract Documents consisting of requirements for materials, 

equipment, construction systems, standards, and workmanship for the Work; performance of related 
services; and are contained in Divisions 1 through 16. 

70. Specified:  As written in Specifications. 
71. Subcontractor:  A person or entity that has a direct contract with Contractor to perform a portion of the 

Work at the Sites.  The term “Subcontractor” is referred to throughout the Contract Documents as if 
singular in number and neutral in gender and means a Subcontractor or an authorized representative of the 
Subcontractor.  The term “Subcontractor” does not include a separate contractor or subcontractors of a 
separate contractor. 

72. Substantial Completion:  The Work (or a specified part thereof) has progressed to the point where, in the 
opinion of District as evidenced by a Certificate of Substantial Completion, the Work is sufficiently 
complete, in accordance with Contract Documents, so that the Work (or specified part) can be utilized for 
the purposes for which it is intended; or if no such certificate is issued, when the Work (or specified part) is 
complete and ready for final payment as evidenced by written recommendation of District for final 
payment.  The terms “Substantially Complete” and “Substantially Completed” as applied to all or part of 
the Work refer to Substantial Completion thereof. 

73. Supplemental Instruction:  A written directive from District to Contractor ordering alterations or 
modifications that do not result in change in Contract Sum or Contract Time, and do not substantially 
change Drawings or Specifications.  See Document 01250 (Modification Procedures). 

74. Technical Specifications:  Specification Divisions 2 through 16 of the Contract Documents. 
75. Title 24:  Title 24, California Code of Regulations. 
76. Testing and Special Inspection Agency:  An independent entity engaged by District to inspect and/or test 

the workmanship, materials, or manner of construction of buildings or portions of buildings, to determine if 
such construction complies with the Contract Documents and applicable codes. 

77. Underground Facilities:  All pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels or 
other such facilities or attachments, and any encasements containing such facilities that have been installed 
underground to furnish any of the following services or materials:  Electricity, gases, chemicals, steam, 
liquid petroleum products, telephone or other communications, cable television, sewage and drainage 
removal, traffic or other control systems or water. 

78. Unit Price Work:  Shall be the portions of the Work for which a unit price is provided in Document 00520 
(Agreement) or Section 01100 (Summary). 

79. Verified Report:  A periodic report submitted to District.  Refer to Sections 4-336, 4-337 and 4-343, Part 1, 
Title 24, California Code of Regulations. 

80. Work:  The entire completed construction, or the various separately identifiable parts thereof, required to be 
furnished under the Contract Documents within the Contract Time.  Work includes and is the result of 
performing or furnishing labor and furnishing and incorporating materials and equipment into the 
construction, and performing or furnishing services and furnishing documents, all as required by the 
Contract Documents including everything shown in the Drawings and set forth in the Specifications.  
Wherever the word “work” is used, rather than the word “Work,” it shall be understood to have its ordinary 
and customary meaning. 
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B. Wherever words “as directed,” “as required,” “as permitted,” or words of like effect are used, it shall be 
understood that direction, requirements, or permission of District is intended.  Words “sufficient,” “necessary,” 
“proper,” and the like shall mean sufficient, necessary, or proper in judgment of District.  Words “approved,” 
“acceptable,” “satisfactory,” “favorably reviewed,” or words of like import, shall mean approved by, or 
acceptable to, or satisfactory to, or favorably reviewed by District.  

C. Wherever the word “may” or “ought” is used, the action to which it refers is discretionary.  Wherever the word 
“shall” or “will” is used, the action to which it refers is mandatory.  

PART 2 PRODUCTS – NOT USED 

PART 3 EXECUTION – NOT USED 

END OF SECTION 


