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SECTION 00940 

ADDENDUM NO. 5 

 

SUMMARY 

This document includes requirements that clarify or supercede portions of the Request for Proposal.  This 
Addendum is a Contract Document. 
 

GENERAL 

The following changes, additions and deletions shall be made to the following document(s); all other  
conditions shall remain the same. 

 
I. Document 00010 – TABLE OF CONTENTS 

 
REPLACE in whole Document 00010 TABLE OF CONTENTS, with the attached revised Document 
00010 TABLE OF CONTENTS labeled Addendum #5 dated 1/9/06, attached herewith and made a part 
of this document.  Changes are indicated by text strikeout and by bold, italicized, and underlined 
typeface. 

 
 
II. Document 01395 – PROJECT LABOR AGREEMENT 

 
REPLACE in whole Document 01395 – PROJECT LABOR AGREEMENT, with the attached revised 
Document 01395 – PROJECT LABOR AGREEMENT  labeled Addendum #5 dated 1/9/06.  Changes 
are indicated by text strikeout and by bold, italicized, and underlined typeface.  Section attached and 
made a part of this document. 

 
 
III. Document 13710 – ACCESS CONTROL & ALARM MONITORING (ACAMS) 

 
REVISE Document 13710 – ACCESS CONTROL & ALARM MONITORING SYSTEM (ACAMS).  
REVISE Item No. 1.02.A.10.a.2. on page 2 to read as follows:  
 
“2) Tape Back Up Carousel.  Product shall be a Dell, PowerVault 122T system, using the LTO-2 
media.  Product shall include SCSI interface for the server and shall include a barcode reader.” 
 
Changes are indicated by text strikeout and by bold, italicized, and underlined typeface. 
 
 

END OF ADDENDUM #5 
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SECTION 00010 

(Revised by Addendum #5 dated 1/9/06) 

TABLE OF CONTENTS 
 
INTRODUCTORY INFORMATION 
 
Section Title 
  
00001 Title Page 
00007 Seals Page 
00010 Table of Contents 
00015 List of Drawings 
 
BIDDING REQUIREMENTS 
 
Section Title 

 
00100 Advertisement to Bid 
00200 Instructions to Bidders 
00201 Bid Submittal Vicinity Map 
00210 Indemnity and Release Agreement 
00320 Reports, Surveys and Existing Conditions 
00400 Bid Form  
00411 Bond Accompanying Bid 
00430 Subcontractors List 
00450 Statement of Qualifications for Construction Work 
00460 Schedule of Major Equipment and Materials Suppliers 
00481 Non-Collusion Affidavit 
00482 Bidder Certifications 
00485 Key Personnel 
 
CONTRACTING REQUIREMENTS 
 
Section Title 
  
00505 Notice of Intent to Award for Construction 
00510 Notice of Award 
00520 Agreement 
00550 Notice to Proceed  
00610 Construction Performance Bond 
00620 Construction Labor and Material Payment Bond 
00630 Guaranty 
00650 Agreement and Release of Any and All Claims 
00660 Substitution Request Form 
00670 Escrow Bid Documents 
00680 Escrow Agreement for Security Deposits in Lieu of Retention 
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CONDITIONS OF THE CONTRACT 
 
Section Title 
  
00700 General Conditions 
00800 Supplementary Conditions 
00805 Supplementary Conditions – Hazardous Materials 
00821 Insurance 
00822 Apprenticeship Program 
00900 Addenda  Addendum #1 
00910 Addendum #2 
00920 Addendum #3 
00930 Addendum #4 
00940 Addendum #5 
 
SPECIFICATIONS 
 
Division 1 - General Requirements 
 
Section Title 
  
01100 Summary of Work 
01120 Allowance 
01200 Measurement and Payment 
01250 Modification Procedures 
01315 Project Meetings 
01320 Progress Schedules and Reports 
01330 Submittal Procedures  
01350 Special Procedures 
01375 Web-based Project Management System 
01385 Labor Compliance Program 
01395 Project Labor Agreement 
01410 Regulatory Requirements 
01411 Regulatory Requirements – Hazardous Materials 
01420 References and Definitions 
01455 Testing and Inspection 
01500 Temporary Facilities and Controls  
01540 Site Security and Safety 
01580 Project Identification and Signs 
01600 Product Requirements 
01715 Existing Underground Facilities 
01740 Cleaning  
01770 Contract Closeout 
01780 Project Record Documents 
  
Division 13 – Special Construction 
Section Title 
  
13700 Basic Security Requirements 
13710 Access Controls & Alarm Monitoring System (ACAMS) 
13770 Security System Cabling 
13780 Security System Labeling 
13790 Security System Commissioning 
16010 Basic Electrical Requirements 
16050 Basic Electrical Materials and Methods 

END OF SECTION 
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SECTION 01395 

 
PROJECT LABOR AGREEMENT 

(Revised by Addendum #5 dated 1/9/06) 
 

 
1.01       GENERAL 

The San Mateo County Community College District Board of Trustees has approved a Program 
Stabilization Agreement for this project.  The Contractor and all subcontract forces are to comply 
with the requirements set forth in the executed Project Stabilization Agreement.  It is the 
responsibility of the Contractor and the subcontractors to adhere to the requirements set forth in 
the Agreement and to comply with its provisions.  Any costs for compliance with the Project 
Stabilization Agreement are to be included in the Contractor’s Bid price.  Copies of the signed 
Program Stabilization Agreement are available from the District’s Program Manager, Swinerton 
Management and Consulting at 650-378-7337 or on the District’s website at: 
http://www.smccd.net/accounts/facilities/planconstruct/Downloads/PROJ%20STABILIZATION
%20AGMNT%20SIGNED%20081503%20FINAL.pdf 
 

1.02 WAIVERS 
The Program Stabilization Agreement for this project is hereby WAIVED for the Access 
Controls Security Integrator Subcontractors ONLY, for Access Controls Security Integration 
work ONLY.  Said Integrator Subcontractor will not be required to sign or comply with the 
Program Stabilization Agreement for this project, as it relates to Access Controls Security 
Integration scope of work.  All other trades and scopes of work shall comply with the PSA. 
 

END OF SECTION 

LETTER OF ASSENT FOLLOWS ON NEXT PAGE 

Project List 
  

  
Skyline: 

Student Union/Science Annex  
 Building 3, 7 & 8 Modernization  
 

CSM: 
Regional Public Safety Center  
Building 18 Seismic Upgrade and Modernization  
Integrated Science Center 
Building 1, 5 & 6 Modernization  
 

Cañada: 
Building 3, Phase 1 Modernization  
Building 17 Modernization  

 
District-wide: 

Utility & Infrastructure Upgrades - TBD 
  




