

SECTION 00900

ADDENDUM #4

**SKYLINE COLLEGE
BUILDING 7 MODERNIZATION PROJECT
SAN BRUNO, CALIFORNIA**

Steinberg Architects Project #06-015
DSA File #41-C1; DSA Appl. #01-108385
May 21, 2007

SUMMARY

This document includes requirements that clarify or supersede portions of the Request for Proposal. This Addendum is a Contract Document.

General

The following changes, additions and deletions shall be made to the following document(s); all other Conditions shall remain the same.

CHANGES TO THE PROJECT MANUAL

<u>Item</u>	<u>Specification Section</u>	<u>Description</u>
AD4.1	00400	Page 00400-2, Schedule of Bid: Additive Alternate Item 1 (Bid Item 3) Contractor-Provided Insurance. Replace existing 00400 issued in Addendum #2 with new section 00400 attached.
AD4.2	00821	Add to Project Manual 00821 Insurance – Contractor-Provided Insurance as add alternate. Add contractor provided insurance 00821 attached.

CLARIFICATIONS:

The contractor is to provide pricing for Additive Alternate Item No. 1 (required insurance in lieu of participating in the Owner Controls Insurance Program, OCIP).

Attachments:

AD 4.1 – 00400 Bid Form
AD 4.2 – 00821 Insurance

END OF ADDENDUM #4