

SAN MATEO COUNTY COMMUNITY COLLEGE DISTRICT

## **REQUEST FOR DESIGN-BUILD PROPOSALS**

for

# SKYLINE COLLEGE FACILITIES MAINTENACE CENTER EROSION CONTROL AND SLOPE STABILIZATION Bid # 86620

April 9, 2010

Owner:

San Mateo County Community College District Facilities Planning, Operations and Maintenance 3410 CSM Drive San Mateo, California 94402 Telephone (650) 358-6862 FAX (650) 574-6574 Email <u>dellabonap@smccd.edu</u>



# **TABLE OF CONTENTS**

| Section I.   | Introduction                                      |
|--------------|---|
| Section II.  | Summary of Work                                   |
| Section III. | Project Schedule / Activities + Milestone Dates   |
| Section IV.  | Pre-Proposal Site Visit                           |
| Section V.   | Basis of Contract Award                           |
| Section VI.  | Pricing Proposal Requirements                     |
| Appendix     | Vicinity Map<br>Site Plan<br>Pictures<br>Sketches |
|              |   |

Addendum No. 1

Request for Proposal



### ADDENDUM NO. 1

#### SUMMARY

This document includes requirements that clarify or supersede portions of the Request for Proposal. This Addendum is a Contract Document.

#### General

The following changes, additions and deletions shall be made to the following document(s); all other conditions shall remain the same.

#### I. <u>BID FORM</u>

86620

## VI. <u>CLARIFICATIONS</u>

#### SECTION III **PROJECT SCHEDULE / ACTIVITIES + MILESTONE DATES**

| A. RFP Issuance | A. | <b>RFP</b> Issuance |
|-----------------|----|---------------------|
|-----------------|----|---------------------|

- B. Proposals Due
- C. District Review of Proposals
- D. Construction Start
- E. Substantial Completion

Friday, April 9, 2010 *Friday, April 30, 2010* Monday, May 3, 2010 – May 7, 2010 TBD TBD

#### END OF ADDENDUM