

CAÑADA COLLEGE ELECTRICAL INFRASTRUCTURE REPLACEMENT PROJECT

BID #86624
BID DATE: Thursday, April 28, 2011
BID TIME: 2:00 pm



BIDDER	TIME BID RECEIVED	Bidder on 2011 Pre-Qualified Contractor List	Bidder Attended Pre-bid Conference	Bidder Listed Approved C-10 Electrical Contractor	00 43 10 Indemnity & Release Agreement	00 43 13 Bond Accompanying Bid	00 43 36 Subcontractors List	00 45 00 Bidder Certification	00 43 33 Schedule of Major Equipment and Material Suppliers	00 45 19 Non-Collusion Affidavit	00 45 14 Key Personnel	00 73 17 OCIP Qualification Form	00 41 00 Bid Form	Bid Form is signed	Addendum No. 1 Acknowledged	Bid Item No. 1 Work at New Building 30	Bid Item No. 2 Work Within and Around Building 3	Bid Item No. 3 Work Within and Around Building 16	Bid Item No. 4 Work Within Building 13	Bid Item No. 5 Underground Conductor and Cabling Replacement/ Installation	Bid Item No. 6 Owner's Allowance for Temporary Generators and Fuel <i>Stipulated Sum</i>	Bid Item No. 7 Owner's Allowance for Unspecified Items <i>Stipulated Sum</i>	Total Bid (District to Calculate Sum of Bid Items 1-7)
Big D Pacific Builders	1:56 PM	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 675,000.00	\$ 299,000.00	\$ 317,000.00	\$ 107,000.00	\$ 594,000.00	\$ 40,000.00	\$ 500,000.00	\$ 2,532,000.00
BNBT Builders	1:56 PM	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 863,841.00	\$ 342,690.00	\$ 450,883.00	\$ 51,532.00	\$ 346,782.00	\$ 40,000.00	\$ 500,000.00	\$ 2,595,728.00
John Plane Construction	1:56 PM	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 672,400.00	\$ 278,500.00	\$ 331,900.00	\$ 105,929.00	\$ 569,900.00	\$ 40,000.00	\$ 500,000.00	\$ 2,498,629.00
Schembri Construction	1:53 PM	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 800,000.00	\$ 400,000.00	\$ 300,000.00	\$ 150,000.00	\$ 459,876.00	\$ 40,000.00	\$ 500,000.00	\$ 2,649,876.00
Blocka Construction	1:53 PM	Y	Y	SP	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 900,000.00	\$ 630,000.00	\$ 570,000.00	\$ 30,000.00	\$ 450,000.00	\$ 40,000.00	\$ 500,000.00	\$ 3,120,000.00
Rosendin Electric	1:52 PM	Y	Y	SP	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 842,400.00	\$ 223,300.00	\$ 333,500.00	\$ 56,900.00	\$ 517,300.00	\$ 40,000.00	\$ 500,000.00	\$ 2,513,400.00
Cupertino Electric	1:38 PM	Y	Y	SP	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	Y	\$ 822,000.00	\$ 254,000.00	\$ 421,000.00	\$ 45,000.00	\$ 658,000.00	\$ 40,000.00	\$ 500,000.00	\$ 2,740,000.00

SP = Self Perform